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4.1.1 Preamble 

1. General

Payment of all items will be made on a fixed lump sum basis in accordance with Article 47 of the Conditions of Contract. The item descriptions given in the Breakdown of Contract Price shall not be taken as limiting the Contractor's obligations under the Contract to provide the Works, which are fully, described elsewhere.

The Contractor’s attention is drawn to the provisions of Article 18 of the General Conditions, which address sufficiency of tender prices.

All Items are to be priced in EURO.

The Tender price shall exclude taxes, customs and import duties that are levied on the production, manufacture, sale and transport of Contractor's Equipment, Plant, materials and supplies to be used on or furnished under the Contract.

Notwithstanding any limits, which may be implied by the wording of the individual items and/or the explanations in this Preamble, it is to be clearly understood by the Contractor that the amounts, which he enters in the Breakdown of Contract Price are to be for the work finished complete in every respect to the approval of the Supervisor. He will be deemed to have taken full account of all requirements and obligations, whether expressed or implied, covered by all parts of this Contract and to have priced the items herein accordingly. No claims for additional costs whatever they may be shall be entertained for any omissions that the contractor may have identified during the time of placing his offer or during the course of carrying out his Works. 
The amount must therefore include for all incidental and contingent expenses and risks of every kind necessary to construct, complete and maintain the whole of the Works in accordance with the Contract. Unless separate items are provided in the Breakdown of Contract Price, full allowance is to be made in the rates and sums against the various items in the Breakdown of Contract Price for all costs involved.

The amounts entered by the Contractor against all items in the Breakdown of Contract Price must bear a proper relationship to the cost of carrying out the work described in the Contract. All on-costs, profits, overheads and similar charges (unless separately itemised) which are applicable to the Contract as a whole are to be spread over all amounts in the Breakdown of Contract Price whilst those which apply to particular sections of the Contract are to be spread only over the items to which those sections refer.

The amounts entered in this Schedule will be used for calculation stage payments due, interim instalments due, and for valuing variations.

2. Payments 

Monthly payment

Where an item in the Breakdown of Prices is priced as a "sum", payment will be made on substantial completion of that item. 
The payment to the Contractor shall be made according to Progress Percentages that are given below. The prices for each work in each lot shall be paid to the Contractor according to these percentages. The payments shall be made after finalization of each “stage” in construction and mechanical works and “stage” and “sub stage” in electrical works.
3. Dayworks

General

With reference to Article 35 of the General Conditions no works shall be executed on daywork basis except by written order of the Supervisor. In the daywork schedules fixed quantities have been stipulated for each item of the daywork. The tenderers shall enter unit rates against each item. The prices of dayworks shall be determined by multiplying unit rates and fixed quantities.

The price of dayworks shall be part of the Tender Price, but only the unit rates shall be included in the Contract and shall apply to any quantity of daywork ordered by the Supervisor.

Daywork Labour

In calculating payments due to the Contractor for the execution of dayworks, the hours for labour will be reckoned from the time of arrival of the labour at the job site to execute the particular item of daywork to the time of return to the original place of departure, but excluding meal breaks and rest periods. Only the time of classes of labour directly doing work ordered by the Supervisor and for which they are competent to perform will be measured. The time of workers actually doing work with the gangs will also be measured but not the time of foremen or other supervisory personnel. The Contractor shall be entitled to payment in respect of the total time that the labour is employed on daywork, calculated at the unit rates entered by him in the "Schedule of daywork rates". The unit rates for labour shall cover all direct costs to the Contractor, including (but not limited to) the amount of wages paid to such labour, transportation time, overtime, subsistence allowances, and any sums paid to or on behalf of such labour for social benefits in accordance with the laws of Turkey. The rates shall in addition be deemed to cover the Contractor's profit, overheads, superintendence, liabilities and insurances and allowances to labour, time keeping and clerical and office work, the use of consumable stores, water, lighting and power; the use and repair of staging, scaffolding, workshops and stores, portable power tools, manual plant and tools; supervision by the Contractor's staff, foremen and other supervisory personnel; and charges incidental to the foregoing. 

Daywork Materials

The Contractor shall be entitled to payment in respect of materials used for daywork (except for materials for which the cost is included in the percentage addition to labour costs as detailed heretofore), at the unit rates entered by him in the "Schedule of daywork rates". The unit rates for materials shall be calculated on the basis of the invoiced price, freight, insurance, handling expenses, damage, losses, etc., and shall provide for delivery to store for stockpiling at the Site. The rates shall be deemed to cover profits, overheads etc as well as haulage from the store or stockpile on the Site to the place where it is to be used

Daywork Contractor's Equipment

The Contractor shall be entitled to payment in respect of Contractor's Equipment already on Site and employed on daywork at the unit rental rates entered by him in the "Schedule of daywork rates". The said rates shall be deemed to include due and complete allowance for depreciation, interest, indemnity and insurance, repairs, maintenance, supplies, fuel, lubricants, and other consumables, and all overheads, profit and administrative costs related to the use of such equipment. The cost of drivers, operators and assistants will be paid for separately as described under the section on Daywork Labour.

In calculating the payment due to the Contractor for the equipment employed on daywork, only the actual number of working hours will be eligible for payment, except that where applicable and agreed with the Supervisor, the traveling time from the part of the Site where the Contractor's Equipment was located when ordered by the Supervisor to be employed on daywork and the time for return journey thereto shall be included for payment.

4.1.2
Breakdown of Tender Price – Appeal Courts
4.1.2.1 Summary 

(Every tenderer either quoting one lot or more lots shall fill in the table below:)
	GRAND SUMMARY OF BREAKDOWN OF TENDER PRICES

	Schedule for
	 Description
	Amount in EURO

	For LOT 1
	Ankara 

	
	Permanent Works
	

	
	Construction Works                    (68 % of Total of Permanent Works)                                                                                                         
	

	
	Mechanical Works                      (18 % of Total of Permanent Works)                                                                                                         
	

	
	Electrical Works                          (14 % of Total of Permanent Works)                                                                                                         
	

	
	Sub total of Permanent Works
	

	
	Provisional Sums / Contingencies for Lot 1 (10 % of Sub total for Lot 1)
	

	
	Sub total of Permanent Works + Provisional Sums/Contingencies
	

	
	Dayworks
	 

	
	Total for Lot 1 (Sub total + Dayworks) (To be carried to the Tender Form)
	 

	For LOT 2
	Erzurum

	
	Permanent Works
	

	
	Construction Works                    (68 % of Total of Permanent Works)                                                                                                         
	

	
	Mechanical Works                      (18 % of Total of Permanent Works)                                                                                                         
	

	
	Electrical Works                          (14 % of Total of Permanent Works)                                                                                                         
	

	
	Sub total of Permanent Works
	

	
	Provisional Sums / Contingencies for Lot 2 (10 % of Sub total for Lot 2)
	

	
	Sub total of Permanent Works + Provisional Sums/Contingencies
	

	
	Dayworks
	 

	
	Total for Lot 2 (Sub total + Dayworks) (To be carried to the Tender Form)
	 

	For LOT 3
	Diyarbakır

	
	Permanent Works
	

	
	Construction Works                    (68 % of Total of Permanent Works)                                                                                                         
	

	
	Mechanical Works                      (18 % of Total of Permanent Works)                                                                                                         
	

	
	Electrical Works                          (14 % of Total of Permanent Works)                                                                                                         
	

	
	Sub total of Permanent Works
	

	
	Provisional Sums / Contingencies for Lot 3 (10 % of Sub total for Lot 3)
	

	
	Sub total of Permanent Works + Provisional Sums/Contingencies
	

	
	Dayworks
	 

	
	Total for Lot 3 (Sub total + Dayworks) (To be carried to the Tender Form)
	 

	1 DISCOUNTS IN CASE OF BELOW COMBINATIONS

	Combination of Award of Lots
	% of Discounts to be applied to all Totals 
	Discounted Tender Price in EURO

	LOT 1 + LOT 2
	
	

	LOT 1 + LOT 3
	
	

	LOT 2 + LOT 3
	
	

	LOT 1 + LOT 2 + LOT 3
	
	

	1 To be filled by the Tenderer
	
	


 4.1.2.2 Lot 1

Ankara

	Ankara 
	Amount (Euro)

	Permanent Works
	

	Construction Works                    (68 % of Total of Permanent Works)                                                                                                         
	

	Mechanical Works                      (18 % of Total of Permanent Works)                                                                                                         
	

	Electrical Works                          (14 % of Total of Permanent Works)                                                                                                         
	

	Sub total of Permanent Works
	

	Provisional Sums / Contingencies for Lot 1 (10 % of Sub total for Lot 1)
	

	Sub total of Permanent Works + Provisional Sums/Contingencies
	

	Dayworks
	

	Total for Lot 1 (Sub total + Dayworks)
	


4.1.2.3 Lot 2

Erzurum
	Erzurum
	Amount (Euro)

	Permanent Works
	

	Construction Works                    (68 % of Total of Permanent Works)                                                                                                         
	

	Mechanical Works                      (18 % of Total of Permanent Works)                                                                                                         
	

	Electrical Works                          (14 % of Total of Permanent Works)                                                                                                         
	

	Sub total of Permanent Works
	

	Provisional Sums / Contingencies for Lot 2 (10 % of Sub total for Lot 2)
	

	Sub total of Permanent Works + Provisional Sums/Contingencies
	

	Dayworks
	

	Total for Lot 2 (Sub total + Dayworks)
	


4.1.2.4 Lot 3

Diyarbakır
	Diyarbakır
	Amount (Euro)

	Permanent Works
	

	Construction Works                    (68 % of Total of Permanent Works)                                                                                                         
	

	Mechanical Works                      (18 % of Total of Permanent Works)                                                                                                         
	

	Electrical Works                          (14 % of Total of Permanent Works)                                                                                                         
	

	Sub total of Permanent Works
	

	Provisional Sums / Contingencies for Lot 3 (10 % of Sub total for Lot 3)
	

	Sub total of Permanent Works + Provisional Sums/Contingencies
	

	Dayworks
	

	Total for Lot 3(Sub total + Dayworks)
	


	4.1.2.5 Dayworks


	
	
	
	
	
	

	Item No.
	
	Item Description
	
	Unit
	Qty
	
	Unit Rate
	Amount

	
	
	
	
	
	
	
	
	Euro

	1.
	 
	Labour
	 
	
	
	 
	 
	 

	 
	 
	 
	 
	
	
	 
	 
	 

	1.1
	 
	Foreman
	 
	Hours
	3000
	 
	 
	0,00

	1.2
	 
	Welder
	 
	Hours
	1000
	 
	 
	0,00

	1.3
	
	Electrician
	
	Hours
	1000
	
	
	0,00

	1.4
	
	Carpenter
	
	Hours
	1500
	
	
	0,00

	1.5
	
	Mason
	
	Hours
	1500
	
	
	0,00

	1.6
	
	Steel fixer
	
	Hours
	1500
	
	
	0,00

	1.7
	
	Other Skilled Laborers
	
	Hours
	3500
	
	
	0,00

	1.8
	
	Semiskilled Laborers
	
	Hours
	5000
	
	
	0,00

	1.9
	
	Unskilled Laborers
	
	Hours
	7500
	
	
	0,00

	1.10
	
	Operator
	
	Hours
	1500
	
	
	0,00

	1.11
	
	Lubricant
	
	Hours
	1000
	
	
	0,00

	
	
	
	
	
	
	
	
	

	2.
	 
	Materials 
	 
	
	
	
	 
	 

	 
	 
	 
	 
	
	
	
	 
	 

	2.1
	 
	Portland cement
	 
	ton
	100
	 
	 
	0,00

	2.2
	 
	Fine Aggregates and Sand
	 
	m3
	2000
	 
	 
	0,00

	2.3
	 
	Ready mixed concrete (C16)
	 
	m3
	500
	 
	 
	0,00

	2.4
	 
	Ready mixed concrete (C20)
	 
	m3
	500
	 
	 
	0,00

	2.5
	 
	Ready mixed concrete (C25)
	 
	m3
	500
	 
	 
	0,00

	2.6
	 
	Ready mixed concrete (C30)
	 
	m3
	300
	 
	 
	0,00

	2.7
	 
	Formwork, steel 
(Formwork material necessary to build 1 m2 of formwork, complete set with all auxiliary materials)
	 
	m2
	1000
	 
	 
	0,00

	2.8
	 
	Formwork, timber 
(Formwork material necessary to build 1 m2 of formwork, complete set with all auxiliary materials)
	 
	m2
	1000
	 
	 
	0,00

	2.9
	 
	Aluminum suspended Ceiling
	 
	M2
	500
	 
	 
	0,00

	2.10
	 
	Reinforcement Steel
	 
	ton
	200
	 
	 
	0,00

	2.11
	
	Rock wool as per Tech. Spec.
	
	m2
	1000
	
	
	0,00

	2.12
	
	Metal Sheets, t > 0.7mm
	
	m2
	750
	
	
	0,00

	2.13
	
	Insulated Heating Pipes 2”
	
	m
	1000
	
	
	0,00

	2.14
	
	Electrical cables, 4x16 mm
	
	m
	1000
	
	
	0,00

	2.15
	
	Electrical cables, 3x25+16
	
	m
	750
	
	
	0,00

	2.16
	
	Natural Granite
	
	M
	650
	
	
	0,00

	2.17
	
	Granite Ceramic (400x400x9)
	
	M2
	1000
	
	
	0,00

	2.18
	
	Granite Ceramic (300x300x9)
	
	M2
	1000
	
	
	0,00

	2.19
	
	Acrylic Paint
	
	kg
	3150
	
	
	0,00

	2.20
	
	Plastic Paint
	
	kg
	3150
	
	
	0,00

	2.21
	
	Gypsum
	
	kg
	3150
	
	
	0,00

	2.22
	
	3 mm normal glass
	
	m2
	1500
	
	
	0,00

	
	
	
	
	
	
	
	
	

	3.
	 
	Equipment (working hours on site)
	 
	
	
	
	 
	 

	 
	 
	 
	 
	
	
	
	 
	 

	3.1
	 
	Excavator
	 
	Hours
	400
	 
	 
	0,00

	3.2
	 
	D8 Dozer
	 
	Hours
	150
	 
	 
	0,00

	3.3
	 
	20 ton capacity lorry
	 
	Hours
	750
	 
	 
	0,00

	3.4
	 
	Crane, wheeled, 15 to 25 tones
	 
	Hours
	600
	 
	 
	0,00

	3.5
	 
	Compressor; 3 m3/min.
	 
	Hours
	750
	 
	 
	0,00

	3.6
	 
	Concrete Mixer (truck)
	 
	Hours
	650
	 
	 
	0,00

	3.7
	 
	Concrete Pump (truck)
	 
	Hours
	600
	 
	 
	0,00

	3.8
	 
	Concrete Vibrator
	 
	Hours
	5000
	 
	 
	 0,00

	TOTAL(shall be carried to dayworks in each lot)
	


4.1.3 PROGRESS PERCENTAGES FOR THE CONSTRUCTION OF COURTS OF APPEAL BUILDINGS
	PROGRESS PERCENTAGES FOR THE WORK OF COURTS OF APPEAL BUILDINGS


	
	PRODUCTION TYPE
	%
	PERCENTAGE RATE*

	1
	Construction Works
	%
	68,0

	2
	Mechanical Works
	%
	18,0

	3
	Electrical Works
	%
	14,0
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .


*The tenderers are obliged to arrange and distribute their offered prices according to percentages shown above while filling the summary tables in 4.1.2.1, 4.1.2.2, 4.1.2.3
	4.1.3.1 PROGRESS PERCENTAGES FOR THE INTERIM PAYMENT CERTIFICATES (CONSTRUCTION WORKS)
TYPE OF PRODUCTION
	%
	PERCENTAGE RATE

	CONSTRUCTION WORKS

	Stage 1
	The basement floor, excavation, filling, PVC, drain-flex , and reinforced concrete productions shall be made according to the principles indicated in the projects and the specifications
	%
	5,8

	Stage 2
	Basement floor; (- 4,00 / + 0,00 between floors) wall base floor reinforced concrete productions and the wall base curtain isolations  shall be made according to the principles indicated in the projects and the specifications. The production of canalizations, and storm water channels. 
	%
	4,2

	Stage 3
	Ground Floor; (+ 0,00 / + 4,00 between floors) Nailing on of reinforced concrete blocks, laying of the irons, and molding of the concrete indicated in the static project. 
	%
	3,9

	Stage 4
	1st Floor (+ 4,00 / + 8,00 between floors) Nailing on of reinforced concrete blocks, laying of the irons, and molding of the concrete as indicated in the static project.
	%
	4,9

	Stage 5
	2nd  Floor (+ 8,00 / + 12,00 between floors) Nailing on of reinforced concrete blocks, laying of the irons, and molding of the concrete as indicated in the static project.
	%
	4,0

	Stage 6
	3rd Floor (+ 12,00 / + 16,00 between floors) Nailing on of reinforced concrete blocks, laying of the irons, and molding of the concrete as indicated in the static project.
	%
	4,0

	Stage 7
	Terrace Floor (+ 16,00 / + 20,00 between floors) Nailing on of reinforced concrete blocks, laying of the irons, and molding of the concrete as indicated in the static project.
	%
	2,8

	Stage 8
	Elevator, Machinery Room Floor (+ 20,00 / + 24,00 between floors) Nailing on of reinforced concrete blocks, laying of the irons, and molding of the concrete as indicated in the static project.
	%
	1,7

	Stage 9
	Nailing on of garden wall blocks, laying of the irons, molding of the concrete, plastering of the surface of the wall, the wrought iron parapet productions 

as indicated in the static project. 
	%
	1,4

	Stage 10
	The roof productions, storm water channels, rain water pipes according to the projects and the specifications. 
	%
	2,3

	Stage 11
	Basement Floor (- 4,00 / + 0,00 between floors) Wall Base floor brick works, Division wall production, Lintel and peripheral tie applications on the doors and the windows, the applying of blind frame and red lead paints, and the production of sheet iron door case and red lead paint as indicated in the technical specifications and the projects. 
	%
	1,8

	Stage 12
	Ground  Floor (0,00 / + 4,00 between floors) Wall Base floor brick works, Division wall production, Lintel and peripheral tie applications on the doors and the windows, the applying of blind frame and red lead paints, and the production of sheet iron door case and red lead paint as indicated in the technical specifications and the projects. 
	%
	1,4

	Stage 13
	1st  Floor (+4,00 / + 8,00 between floors) Wall Base floor brick works, Division wall production, Lintel and peripheral tie applications on the doors and the windows, the applying of blind frame and red lead paints, and the production of sheet iron door case and red lead paint as indicated in the technical specifications and the projects. 
	%
	1,4

	Stage 14
	2nd Floor (+ 8,00 / + 12,00 between floors) Wall Base floor brick works, Division wall production, Lintel and peripheral tie applications on the doors and the windows, the applying of blind frame and red lead paints, and the production of sheet iron door case and red lead paint as indicated in the technical specifications and the projects. 
	%
	1,4

	Stage 15
	3rd  Floor (+ 12,00 / + 16,00 between floors) Wall Base floor brick works, Division wall production, Lintel and peripheral tie applications on the doors and the windows, the applying of blind frame and red lead paints, and the production of sheet iron door case and red lead paint as indicated in the technical specifications and the projects. 
	%
	1,4

	Stage 16
	Terrace Floor and Machinery Room Floor (+ 16,00 / + 20,00 between floors) Wall Base floor brick works, Division wall production, Lintel and peripheral tie applications on the doors and the windows, the applying of blind frame and red lead paints, and the production of sheet iron door case and red lead paint as indicated in the technical specifications and the projects. 
	%
	1,4

	Stage 17
	The external surface coating works, the establishing of the scaffolding, and mounting of the storm water pipes shall be performed in accordance with the project and technical specifications. 
	%
	14,9

	Stage 18


	The internal wall and ceiling coatings (paint, ceramic) of the basement floor (-4,00 / 0,00), aluminum joinery productions, strip windows, establishing of work scaffolding shall be performed in accordance with the project and technical specifications.
	%
	4,8

	Stage 19
	The internal wall and ceiling coatings (paint, ceramic) of the ground floor (0,00 / +4,00), aluminum joinery productions, strip windows, establishing of work scaffolding shall be performed in accordance with the project and technical specifications.
	%
	3,8

	Stage 20
	The internal wall and ceiling coatings (paint, ceramic) of the 1st  floor (+ 4,00 / + 8,00), aluminum joinery productions, strip windows, establishing of work scaffolding shall be performed in accordance with the project and technical specifications.
	%
	3,9

	Stage 21
	The internal wall and ceiling coatings (paint, ceramic) of the 2nd floor (+ 8,00 /+ 12,00), aluminum joinery productions, strip windows, establishing of work scaffolding shall be performed in accordance with the project and technical specifications.
	%
	3,9

	Stage 22
	The internal wall and ceiling coatings (paint, ceramic) of the 3rd floor (+ 12,00 /+ 16,00), aluminum joinery productions, strip windows, establishing of work scaffolding shall be performed in accordance with the project and technical specifications.
	%
	3,9

	Stage 23
	The internal wall and ceiling coatings (paint, ceramic) of the terrace and machinery room floor (+ 16,00 / + 20,00 / + 24,00), aluminum joinery productions, strip windows, establishing of work scaffolding shall be performed in accordance with the project and technical specifications.
	%
	3,9

	Stage 24
	Basement Floor (- 4,00 / + 0,00 between the floors and the stairs) Leveling concrete and dust prohibitor and furnishing coating and baseboard productions, the making of iron guard rails at these floors, (aluminum, sheet iron, profile, banister rail, etc.) their painting and polishing shall be performed in accordance with the project and technical specifications.
	%
	3,2

	Stage 25
	Ground Floor (+ 0,00 / + 4,00 between the floors and the stairs) Leveling concrete and dust prohibitor and furnishing coating and baseboard productions, the making of iron guard rails at these floors, (aluminum, sheet iron, profile, banister rail, etc.) their painting and polishing shall be performed in accordance with the project and technical specifications.
	%
	2,1

	Stage 26
	1st  Floor (+ 4,00 / + 8,00 between the floors and the stairs) Leveling concrete and dust prohibitor and furnishing coating and baseboard productions, the making of iron guard rails at these floors, (aluminum, sheet iron, profile, banister rail, etc.) their painting and polishing shall be performed in accordance with the project and technical specifications.
	%
	2,0

	Stage 27
	2nd Floor (+ 8,00 / + 12,00 between the floors and the stairs) Leveling concrete and dust prohibitor and furnishing coating and baseboard productions, the making of iron guard rails at these floors, (aluminum, sheet iron, profile, banister rail, etc.) their painting and polishing shall be performed in accordance with the project and technical specifications.
	%
	2,0

	Stage 28
	3rd Floor (+ 12,00 / + 16,00 between the floors and the stairs) Leveling concrete and dust prohibitor and furnishing coating and baseboard productions, the making of iron guard rails at these floors, (aluminum, sheet iron, profile, banister rail, etc.) their painting and polishing, water insulation for the wet surfaces shall be performed in accordance with the project and technical specifications.
	%
	2,0

	Stage 29
	Terrace and Machinery Room Floor (+ 16,00 / + 20,00 between the floors and the stairs) Leveling concrete and dust prohibitor and furnishing coating and baseboard productions, the making of iron guard rails at these floors, (aluminum, sheet iron, profile, banister rail, etc.) their painting and polishing, water insulation for the wet surfaces shall be performed in accordance with the project and technical specifications.
	%
	1,1

	Stage 30
	Wooden and iron door production, the performing of all necessary painting works and metal works, production of all glasses, the performing of all aluminum dilatation joints shall be performed in accordance with the project and technical specifications.
	%
	1,5

	Stage 31
	The making of entrance stairs and furnishing coatings, The leveling of the environment of the building, the landscape works and sowing of grass, laying of the soil and the manure, The making of sidewalks, and their coatings (blockage and concrete works). Within the frame of the landscape work the concrete works, bordure production (auto park, pedestrian roads, etc.), Illumination, automobile parking place, flag pole, post box, name holder, etc. shall be performed in accordance with the project and technical specifications. 
	%
	3,2


	TYPE OF PRODUCTION


	PERCENTAGE 
RATE

	Mechanical Works

	1
	AIR CONDITIONING AND VENTILATION INSTALLATION (as per item 2.9 of the Mechanical Technical Specifications)
	18,8

	2
	CENTRAL HEATING INSTALLATION (as per item 2.11 of the Mechanical Technical Specifications)
	3,1

	3
	AUTOMATIC CONTROL INSTALLATION (as per Material List in the  Mechanical Technical Specifications)
	7,6

	4
	COMMON INSTALLATION ( as per item 2.1, 2.2, 2.3, 2.4, 2.5, 2.6 of the Mechanical Technical Specifications)
	15,3

	5
	SANITARY AND FIRE INSTALLATION (as per item 2.12 of the Mechanical Technical Specifications)
	20,0

	6
	COOLING INSTALLATION (as per item 2.17 of the Mechanical Technical Specifications)
	35,2


4.1.3.2 PROGRESS PERCENTAGES FOR THE INTERIM PAYMENT CERTIFICATES (MECHANICAL WORKS)
EXPLANATIONS CONCERNING THE MECHANICAL PERCANTAGE ITEMS

(As to the technical specifications of the Mechanical Engineering works)

(Sub-percentages s hall be agreed by the Supervisor on site)
1)
AIR CONDITIONING AND VENTILATION INSTALLATION:

· Channels  fixing and insulation

· Aerostats and air holes

· Valves and pumps

· Air handling and ventilation devices, equipment and controls

· Testing

2)
CENTRAL HEATING INSTALLATION:

· Pipes, auxiliaries fixing and insulation

· Valves and pumps

· Protection against freezing

· Heating caldron and boilers and controls

· Stainless steel chimney with all auxiliaries

· testing

3)
AUTOMATIC CONTROL INSTALLATION:

· Electronic control devises

· Frequency control devices for pumps

· Fixing and testing

4)
COMMON INSTALLATION:

· Pipes, auxiliaries, fixing and insulations

· All valves and pumps and fixtures

· Protection against freezing

· Natural gas connection

· Testing and approvals

5)
SANITARY AND FIRE INSTALLATION:

· All valves and pumps

· Protection against freezing

· Recessed reservoir commode

· Electronic wash basin battery with photocell

· Extinguishing system, valves, gas cylinders and filling gases

· Testing

6)
 COOLING INSTALLATION:

· Water cooling group with air cooled condenser and compressor 

· fan coil devises

· pipes, fixing and insulation

· Testing and approvals

4.1.3.3 PROGRESS PERCENTAGES FOR THE INTERIM PAYMENT CERTIFICATES (ELECTRICAL WORKS)
	PRODUCTION TYPE
	PERCENTAGE RATE

	ELECTRICAL WORKS

	Stage
	
	Description
	%

	1
	
	Strong Current Distribution System
	

	
	
	Cabling
	1,6

	
	
	Installation of Panel – Shunt Materials 
	3,7

	
	
	Installation of Switch – Socket Distribution System 
	2,6

	
	
	Installation of Illumination Armatures 
	4,8

	2
	
	Weak Current Distribution System
	 

	
	
	Installation of Telephone Distribution System
	0,6

	
	
	Installation of Sound Distribution System
	0,1

	
	
	Installation of TV Distribution System
	0,1

	3
	
	Telephone Exchange and Distribution System Installation
	 

	
	
	Telephone Exchange
	2,0

	
	
	Telephone Devices
	0,7

	4
	
	Fire Detection Distribution Installation
	 

	
	
	Cabling
	0,3

	
	
	Installation of Detection and Control Units
	9,9

	
	
	Installation of Fire Alarm Exchange and Taking in to Operation
	0,6

	
	
	Installation of Emergency Illumination and Collimation Armatures
	0,7

	5
	
	Diesel Electrogen  Group and Distribution System Installation
	9,7

	6
	
	Transformer Distribution System Installation
	 

	
	
	Transformer Installation
	1,2

	
	
	Modular Cell Installation
	1,9

	
	
	Supply of Power 
	1,2

	7
	
	Elevator System
	36,0

	8
	
	UPS – DATA Distribution System
	 

	
	
	Installation of Cable Channel 
	2,7

	
	
	Cabling
	1,1

	
	
	Installation of  UPS – DATA Socket 
	1,6

	
	
	Installation of  UPS 
	4,6

	
	
	Completing the System and Control
	2,8

	9
	
	Environmental Illumination Distribution Installation
	 

	
	
	Cabling
	0,1

	
	
	Installation of Illumination Poles 
	0,8

	10
	
	Grounding Distribution System
	0,4

	11
	
	Lightning Rod Distribution System
	0,5

	12
	
	Security Systems Distribution System
	 

	
	
	CCTV Distribution System
	7,7


EXPLANATIONS CONCERNING THE ELECTRICAL PERCANTAGE ITEMS

1) Strong current dıstrıbutıon system:
· CablinG: Installation of Low Current feeding and column cables according to its project and technical specification.
· Installatıon of Panel – Shunt Materials: Installation of main and secondary distribution panels and these panels shunt materials and distribution panel and its facilities according to its project and technical specification.

· INSTALLATION of SWITCH –SOCKET dıstrıbutıon SYSTEM:  Installation of switch-socket and its cabling according to its project and technical specification.

· Installation of Illumination Armatures: Installation of illumination armatures according to its project and technical specification.
2) Weak Current dıstrıbutıon system :
· TELEPHONE CABLING dıstrıbutıon: Installation of telephone system distribution according to its project and technical specification.
· TV system: Installation of TV distribution according to its project and technical specification.

· Sound system: Installation of sound distribution system according to its project and technical specification
3) TELEPHONE EXCHANGE AND DISTRIBUTION SYSTEM: 
· TELEPHONE EXCHANGE: Installation of telephone exchange, robot operator and message system’s operator machine and chief secretary equipment according to its project and technical specification.

· TELEPHONE DEVICES: Supply of telephone devices according to its project and technical specification and the number and type stated in the technical specification.
4) FIRE DETECTION DISTRIBUTION SYSTEM:
· CablinG: Installation of fire alarm system cables according to its project and technical specification.

· DETECTION AND CONTROL UNITS Mounting: Installation of detector, switch, module etc. detection and control units according to its project and technical specification.
· INSTALLATON OF FIRE ALARM EXCHAGE AND TAKING IN TO OPERATIon: Installation of fire alarm exchange and taking in to operation according to its project and technical specification.
· Installation of Emergency Illumination and dırectıon Armatures: Installation of Emergency Illumination and Direction Armatures according to its project and technical specification.
5) dıesel electrogen group and dıstrıbutıon system: Installation of generator, brain damage, noise insulation according to its project and technical specification.
6) transformer system: 
     -
transformer ınstallatıon: Installation of transformer according to its project and technical specification.
    - 
ınstallatıon of modular cell: Installation of modular cell according to its project and technical specification.

- 
SUPPLY OF ENERGY: Installation of cabling for energy supply and medium current-low current distribution system for outer building according to its project and technical specification.
7) ELEVATOR SYSTEM: Installation of elevator system according to its project and technical specification.
8) UPS – DATA Distribution System:
· Installation of Cable Channel: Installation of Cable Channel distribution system according to its project and technical specification.
· CABLING: Installation of data and power cabling distribution system according to its project and technical specification.
· Installation of UPS – DATA Socket: Installation of ups-data socket distribution system according to its project and technical specification.
· Completing the System and Control: Installation of cabinet, cable completing and test reporting according to its project and technical specification.
9) Environmental Illumination Distribution Installation:
· CablinG: Installation of cabling according to its project and technical specification.

· Installation of Illumination Poles: Installation of illumination poles according to its project and technical specification.

10) Grounding Distribution System: Installation of grounding distribution system and taking its results according to its project and technical specification.
11) Lightning Rod Distribution System: Installation of illumination lightning rod distribution system according to its project and technical specification.
12) Security Systems Distribution System: 
· CCTV dıstrıbutıon system: Installation of CCTV distribution system according to its project and technical specification.
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