TENDER: Europeaid/116321/D/W/TR
"Modernization of İŞKUR Offices"

CORRIGENDUM No. 2

The following alterations and/ or corrections are made to the tender dossier: 

1. Volume 4, Page 32: (Section 4.2, 4.2.3 Method)

Current text:

The method for measuring completed works for payment must be in accordance with Clause 47.b of the Special Conditions (net measurement).

The provisional sums in the breakdown of overall price must be used in whole at the discretion of the Supervisor.

Each item in the breakdown of overall price for which payment is to be made in a lump sum, and for which no payment schedule is provided, must be paid after the work covered by the lump sum has been completed to the satisfaction of the Supervisor.
New text: 

The method for measuring completed works for payment must be in accordance with Clause 47.1 b) of the Special Conditions (net measurement).

The provisional sums in the breakdown of overall price must be used in whole at the discretion of the Supervisor.

Each item in the breakdown of overall price for which payment is to be made in a lump sum, and for which no payment schedule is provided, must be paid after the work covered by the lump sum has been completed to the satisfaction of the Supervisor.
2. Volume 1, Page 20: (Section 1, Instruction to Tenderers, Article 14.3)

Please add the following at the end of article:

14.3.11 Electronic version (floppy disc or CD) of filled in BoQ tables in Volume 4.

3. Volume 2, Section 3, Special Conditions, Article 5.7

Please add:

5.7 The Contractor shall agree with the Supervisor on the time and the place for the inspection or testing of any materials or Plant or work as provided in the contract. The Supervisor shall give the Contractor not less than 24 hours notice of his intention to carry out the inspection or to attend to tests. If the Supervisor or his duly authorized representative does not attend on the date agreed, the Contractor may, unless otherwise instructed by Supervisor, proceed with the tests, which shall be deemed to have been made in the presence of the Supervisor. The Contractor shall forthwith forward to the Supervisor duly certified copies of the test readings. If the Supervisor has not attended the tests, he shall accept the said readings as accurate.

If inspection or testing of any materials or Plant or work hour is obliged to pass over the official working hours than Contractor shall take all the precautions to carry out the inspection or testing and make all necessary efforts to make the Supervisor on site. 

4. Volume 3 Page 13: (Construction Works, Article 3.2.1.1, paragraph 17, 18, the table)
Current text:

Ankara İşkur Building Item List
	307
	PRINTERS
	PVC based covering
	Plaster+gypsum plaster+Oil paint
	Laminate partition wall (h=90 cm)+aluminium frame + glass 
	Rock wool suspended ceiling
	PVC based baseboard
	Laminant
	Aluminium

	308
	SYSTEM ROOM
	PVC 
based covering
	Plaster+gypsum plaster+Oil paint
	Laminate partition wall (h=90 cm)+aluminium frame + glass 
	Rock wool suspended ceiling
	PVC based baseboard
	Laminant
	Aluminium


New text: 

	307
	PRINTERS
	Floating Floor
	Plaster+gypsum plaster+Oil paint
	Laminate partition wall (h=90 cm)+aluminium frame+glass 
	Rock wool suspended ceiling
	PVC based baseboard
	Laminant
	Aluminium

	308
	SYSTEM ROOM
	Floating Floor
	Plaster+gypsum plaster+Oil paint
	Laminate partition wall (h=90 cm)+aluminium frame+glass 
	Rock wool suspended ceiling
	PVC based baseboard
	Laminant
	Aluminium


5. Volume 4 Page 96:(Kayseri Breakdown of Overall Price, Article 4.2.7.4, paragraph 14, 
the table)
Current text:


Kayseri İşkur Renovation Project-Electrical Works
	
	8. Diesel Generator Set
	
	
	
	


New text: 


	
	8. Diesel Generator Set
	
	
	
	

	
	75kVA Diesel Generator
	set
	1.0
	
	


6. Volume 4 Page 36: (Ankara Breakdown of Overall Price, Article 4.2.7.1, paragraph 8,  
the table)
Current text:


Ankara İşkur Renovation Project-Civil Works
	8
	18.460/8
	100 mm diameter PVC  pipe
	m
	74
	
	


New text: 


	8
	18.460/1
	Ø150 mm diameter PVC  pipe
	m
	74
	
	


7. Volume 4 Page 51: (İstanbul Breakdown of Overall Price, Article 4.2.7.2, paragraph 8, 
the table)
Current text:


İstanbul İşkur Renovation Project-Civil Works
	8
	18.460/8
	100 mm diameter PVC  pipe
	m
	160
	
	


New text: 


	8
	18.460/1
	Ø150 mm diameter PVC  pipe
	m
	160
	
	


8. Volume 4 Page 67: (SökeBreakdown of Overall Price, Article 4.2.7.3, paragraph 8,  

                                        the table)
Current text:


Söke İşkur Renovation Project-Civil Works
	8
	18.460/8
	100 mm diameter PVC  pipe
	m
	115
	
	


New text: 


	8
	18.460/1
	Ø150 mm diameter PVC  pipe
	m
	115
	
	


9. Volume 4 Page 87: (Kayseri Breakdown of Overall Price, Article 4.2.7.4, paragraph 8,  
the table)
Current text:


Kayseri İşkur Renovation Project-Civil Works
	8
	18.460/8
	100 mm diameter PVC  pipe
	m
	40
	
	


New text: 


	8
	18.460/1
	Ø150 mm diameter PVC  pipe
	m
	40
	
	


10. Volume 4 Page 37: (Ankara Breakdown of Overall Price, Article 4.2.7.1, paragraph 35,  
the table)
Current text:


Ankara İşkur Renovation Project-Civil Works
	42
	23.220
	Stair case and balcony balustrades and handrails
	m 
	80
	
	


New text: 


	42
	23.220
	Stair case and balcony balustrades and handrails
	kg
	600
	
	


11. Volume 4 Page 37: (Ankara Breakdown of Overall Price, Article 4.2.7.1, paragraph 20,  
the table)
Current text:


Ankara İşkur Renovation Project-Civil Works
	31
	Specif
	Door subframe
	kg
	4,680
	
	


New text: 


	31
	Specif
	Door subframe
	M
	260
	
	


12. Volume 4 Page 37: (Ankara Breakdown of Overall Price, Article 4.2.7.1, paragraph 21,  
the table)
Current text:


Ankara İşkur Renovation Project-Civil Works
	32
	Specif 35
	Laminated fabrication wing + lock+ 3 double-acting hinges
	M2
	92
	
	


New text: 


	32
	Specif 35
	Laminated fabrication wing + lock+  3 double-acting hinges
	no
	92
	
	


13. Volume 4 Page 36: (Ankara Breakdown of Overall Price, Article 4.2.7.1, paragraph 11, 
the table)
Current text:


Ankara İşkur Renovation Project-Civil Works
	6
	15.140/2
	Manual Sand Laying (thickness=15cm)
	m2
	270
	
	


New text: 


	6
	15.140/2
	Manual Sand Laying (thickness=15cm)
	m3
	41
	
	


14. Volume 4 Page 36: (Ankara Breakdown of Overall Price, Article 4.2.7.1, paragraph 12, 
the table)
Current text:


Ankara İşkur Renovation Project-Civil Works
	7
	17.136
	Hardcore (thickness=15 cm)
	m2
	270
	
	


New text: 


	7
	17.136
	Hardcore (thickness=15 cm)
	m3
	41
	
	


15. Volume 4 Page 52: (İstanbul Breakdown of Overall Price, Article 4.2.7.2,            paragraph 5,6,  
the  table)
Current text:


İstanbul İşkur Renovation Project-Civil Works
	21
	18.102/1
	Gas Concrete 9 cm
	m3
	74
	
	

	22
	18.106/1
	Gas Concrete 19 cm
	m3
	206
	
	


New text: 


	21
	18.102/1
	Gas Concrete 9 cm
	m2
	740
	
	

	22
	18.106/1
	Gas Concrete 19 cm
	m2
	1030
	
	


16. Volume 4 Page 68: (Söke Breakdown of Overall Price, Article 4.2.7.3, paragraph 9,10, 
the table)
Current text:


Söke İşkur Renovation Project-Civil Works
	21
	18.102/1
	Gas Concrete 9 cm
	m3
	96
	
	

	22
	18.106/1
	Gas Concrete 19 cm
	m3
	43
	
	


New text: 


	21
	18.102/1
	Gas Concrete 9 cm
	m2
	960
	
	

	22
	18.106/1
	Gas Concrete 19 cm
	m2
	215
	
	


17. Volume 4 Page 88: (Kayseri Breakdown of Overall Price, Article 4.2.7.4,paragraph 2,3,  
the table)
Current text:


Kayseri İşkur Renovation Project-Civil Works
	20
	18.102/1
	Gas Concrete 9 cm
	m3
	26
	
	

	21
	18.106/1
	Gas Concrete 19 cm
	m3
	468
	
	


New text: 


	20
	18.102/1
	Gas Concrete 9 cm
	m2
	260
	
	

	21
	18.106/1
	Gas Concrete 19 cm
	m2
	275
	
	


18. Volume 4 Page 37: (Ankara Breakdown of Overall Price, Article 4.2.7.1, paragraph 7,  
the table)
Current text:


Ankara İşkur Renovation Project-Civil Works
	22
	21.054
	Wooden scaffolding for formwork
	m2
	250
	
	


New text: 


	22
	21.054
	Wooden scaffolding for formwork
	m3
	1000
	
	


19. Volume 4 Page 52: (İstanbul Breakdown of Overall Price, Article 4.2.7.2, paragraph 1,  
the  table)
Current text:


İstanbul İşkur Renovation Project-Civil Works
	19
	21.054
	Wooden scaffolding for formwork
	m2
	487
	
	


New text: 


	19
	21.054
	Wooden scaffolding for formwork
	m3
	1950
	
	


20. Volume 4 Page 68:(Söke Breakdown of Overall Price, Article 4.2.7.3, paragraph 8,  

                                     the table)
Current text:


Söke İşkur Renovation Project-Civil Works
	19
	21.054
	Wooden scaffolding for formwork
	m2
	207
	
	


New text: 


	19
	21.054
	Wooden scaffolding for formwork
	m3
	830
	
	


21. Volume 4 Page 87:(Kayseri Breakdown of Overall Price, Article 4.2.7.4, paragraph 33,  
the  table)
Current text:


Kayseri İşkur Renovation Project-Civil Works
	18
	21.054
	Wooden scaffolding for formwork
	m2
	162
	
	


New text: 


	18
	21.054
	Wooden scaffolding for formwork
	m3
	650
	
	


22. Volume 4 Page 37: (Ankara Breakdown of Overall Price, Article 4.2.7.1, paragraph 30, 
the table)
Current text:


Ankara İşkur Renovation Project-Civil Works
	40
	24.020
	Zinc plate for parapet and chimney
	m2
	46
	
	


New text: 


	40
	24.020
	Zinc plate for parapet and chimney
	m
	115
	
	


23. 
Volume 4 Page 68: (Söke Breakdown of Overall Price, Article 4.2.7.3, paragraph 32, 
the table)
Current text:


Söke İşkur Renovation Project-Civil Works
	39
	23.167
	Metal schaft doors
	m 
	98
	
	


New text: 


	39
	23.167
	Metal schaft doors
	m2 
	98
	
	


24. Volume 4 Page 45: (Ankara Breakdown of Overall Price, Article 4.2.7.1, paragraph 18, 
the table)
Current text:


Ankara İşkur Renovation Project-Electrical Works
	9
	                                
	m
	153.0
	
	


New text: 


	9
	4x4 mm² N2XH
	m
	153.0
	
	


25. Volume 4 Page 38: (Ankara Breakdown of Overall Price, Article 4.2.7.1, paragraph 5, 
the table)
Current text:


Ankara İşkur Renovation Project-Civil Works
	45
	27.501
	Plaster  1st layer 250 kg/m2 cement 2nd layer 300 kg/m2 cement
	m2
	-2750
	
	


New text: 


	45
	27.501
	Plaster  1st layer 250 kg/m2 cement 2nd layer 300 kg/m2 cement
	m2
	2750
	
	


All other terms and conditions of the Tender dossier remain unchanged. The above alterations and / or corrections to the tender dossier are integral part of the Tender Dossier.
