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Preamble

4.1.1
General

This is a fixed lump-sum contract and an all-in price covers all the services/works/supplies concerned by the contract. The all-in price will be calculated on the basis of the breakdown of the overall price. An all-in price will be given for each separate item in the itemised breakdown. The total price will be calculated by adding together the various all-in prices for all such items. Where items are accompanied by quantities, these will be firm quantities drawn up by the Contracting Authority. The firm quantity is the quantity for which the Contractor has submitted an all-in price, which will be paid to him irrespective of the quantity actually supplied.

The cost of final detailed design, approval of the design by the authorities, building permits etc. are all part of the Contractor’s obligations and hence, included in the Contract price. Payment of all items will be made on a fixed lump‑sum basis in accordance with Clause 48 of the Conditions of Contract. The item descriptions given in the breakdown in no way limit the Contractor's obligations under the contract to provide all the works described elsewhere.

All items must be priced in euro. The tender price must not include taxes, customs and import duties that are levied in accordance with the laws and regulations of the state of the Contracting Authority on the production, manufacture, sale and transport of the Contractor's plant, machinery, materials and supplies to be used on or furnished under the contract.

Notwithstanding any limits which may be implied by the wording of individual items, the Contractor accepts that the amounts entered are works that are complete in every respect. He will be deemed to have taken full account of all requirements and obligations, whether expressed or implied, covered by all parts of this contract and to have priced the items herein accordingly. The amount must therefore include for all incidental and contingent expenses and risks of every kind necessary to construct, complete and maintain the whole of the works in accordance with the contract. Unless separate items are provided in the breakdown, rates and sums include all costs involved in the various items in the breakdown.

The amounts entered by the Contractor against all items in the breakdown must accurately reflect the cost of carrying out the work described in the contract. All costs, commissions and other charges (unless separately itemised) applicable to the contract as a whole must be spread across all amounts in the breakdown, whereas those applicable to specific sections of the contract are to be spread only over the items to which those sections refer.

4.1.2
Payments

Monthly payment
The amounts entered in breakdowns will be used for calculating payments. The value of the works executed will be calculated on basis of the certified completion for each item and the item price. Each item for any of the FPOs is payable and thus can be claimed only when all the related components are completed. The related components are; 

	Site cleaning, removal of items and demolishing of existing buildings, if any

	Ground or R/C excavation, if any

	Gravel / rock fill, if any

	Concrete works


	Prefabricated office building

	Sidewalk

	Septic tank, if any


	Water supply

	Wastewater disposal

	Power

	Communications


	Fencing, if any


Applications for payments can be submitted on a monthly basis provided that the amount of the interim payment certificate, based on the certified progress statement, is more than the minimum amount for release of payment as stated in the Appendix to Tender, Volume 1, Section 2, Article 48.2.

4.2

Summary
Complete the following table by summing up corresponding prices entered for each of the FPOs in the following section.

	Summary of Overall Price

	Item No.
	Components
	Price (EURO)

	A
	SITE PREPARATION WORKS

	A1
	Site cleaning, removal of items and demolishing of existing buildings, if any
	

	A2
	Ground or R/C excavation, if any
	

	A3
	Gravel / rock fill, if any
	

	A4
	Concrete works
	

	SUBTOTAL FOR SITE PREPARATION WORKS (A):
	

	

	B
	MAIN WORKS

	B1
	Prefabricated office building
	

	B2
	Sidewalk
	

	B3
	Septic tank, if any
	

	SUBTOTAL FOR MAIN WORKS (B):
	

	

	C
	UTILITY CONNECTIONS

	C1
	Water supply
	

	C2
	Wastewater disposal
	

	C3
	Power
	

	C4
	Communications
	

	SUBTOTAL FOR UTILITY CONNECTIONS (C):
	

	

	D
	EXTERNAL WORKS

	D1
	Fencing, if any
	

	SUBTOTAL FOR EXTERNAL WORKS (D):
	

	
	

	E
	SUBTOTAL (A+B+C+D) 
	

	F
	PROVISIONAL SUM/CONTINGENCIES(8 % OF E)
	

	

	OVERALL TENDER TOTAL( E+F)
[ Tender Price to be carried forward to Tender Form (Vol.1, Sec.2) ]
	


4.3 Breakdown of tender price

4.3.1
Breakdown of Overall Price for FPO 1 (Hopa/Artvin)
	Breakdown of Overall Price for FPO

	Item No.
	Components
	Price (EURO)

	A
	SITE PREPARATION WORKS

	A1
	Site cleaning, removal of items and demolishing of existing buildings, if any
	

	A2
	Ground or R/C excavation, if any
	

	A3
	Gravel / rock fill, if any
	

	A4
	Concrete works
	

	SUBTOTAL FOR SITE PREPARATION WORKS:
	

	

	B
	MAIN WORKS

	B1
	Prefabricated office building
	

	B2
	Sidewalk
	

	B3
	Septic tank, if any
	

	SUBTOTAL FOR MAIN WORKS:
	

	

	C
	UTILITY CONNECTIONS

	C1
	Water supply
	

	C2
	Wastewater disposal
	

	C3
	Power
	

	C4
	Communications
	

	SUBTOTAL FOR UTILITY CONNECTIONS:
	

	

	D
	EXTERNAL WORKS

	D1
	Fencing, if any
	

	SUBTOTAL FOR EXTERNAL WORKS:
	

	

	TOTAL FOR THE FPO

(Total works carried over to summary)
	


4.3.2
Breakdown of Overall Price for FPO 2 (Kirazlık/Rize)
	Breakdown of Overall Price for FPO

	Item No.
	Components
	Item Price (EURO)

	A
	SITE PREPARATION WORKS

	A1
	Site cleaning, removal of items and demolishing of existing buildings, if any
	

	A2
	Ground or R/C excavation, if any
	

	A3
	Gravel / rock fill, if any
	

	A4
	Concrete works
	

	SUBTOTAL FOR SITE PREPARATION WORKS:
	

	

	B
	MAIN WORKS

	B1
	Prefabricated office building
	

	B2
	Sidewalk
	

	B3
	Septic tank, if any
	

	SUBTOTAL FOR MAIN WORKS:
	

	

	C
	UTILITY CONNECTIONS

	C1
	Water supply
	

	C2
	Wastewater disposal
	

	C3
	Power
	

	C4
	Communications
	

	SUBTOTAL FOR UTILITY CONNECTIONS:
	

	

	D
	EXTERNAL WORKS

	D1
	Fencing, if any
	

	SUBTOTAL FOR EXTERNAL WORKS:
	

	

	TOTAL FOR THE FPO
	


4.3.3
Breakdown of Overall Price for FPO 3 (Rize)
	Breakdown of Overall Price for FPO

	Item No.
	Components
	Item Price (EURO)

	A
	SITE PREPARATION WORKS

	A1
	Site cleaning, removal of items and demolishing of existing buildings, if any
	

	A2
	Ground or R/C excavation, if any
	

	A3
	Gravel / rock fill, if any
	

	A4
	Concrete works
	

	SUBTOTAL FOR SITE PREPARATION WORKS:
	

	

	B
	MAIN WORKS

	B1
	Prefabricated office building
	

	B2
	Sidewalk
	

	B3
	Septic tank, if any
	

	SUBTOTAL FOR MAIN WORKS:
	

	

	C
	UTILITY CONNECTIONS

	C1
	Water supply
	

	C2
	Wastewater disposal
	

	C3
	Power
	

	C4
	Communications
	

	SUBTOTAL FOR UTILITY CONNECTIONS:
	

	

	D
	EXTERNAL WORKS

	D1
	Fencing, if any
	

	SUBTOTAL FOR EXTERNAL WORKS:
	

	

	TOTAL FOR THE FPO
	


4.3.4
Breakdown of Overall Price for FPO 4 (Of/Trabzon)
	Breakdown of Overall Price for FPO

	Item No.
	Components
	Item Price (EURO)

	A
	SITE PREPARATION WORKS

	A1
	Site cleaning, removal of items and demolishing of existing buildings, if any
	

	A2
	Ground or R/C excavation, if any
	

	A3
	Gravel / rock fill, if any
	

	A4
	Concrete works
	

	SUBTOTAL FOR SITE PREPARATION WORKS:
	

	

	B
	MAIN WORKS

	B1
	Prefabricated office building
	

	B2
	Sidewalk
	

	B3
	Septic tank, if any
	

	SUBTOTAL FOR MAIN WORKS:
	

	

	C
	UTILITY CONNECTIONS

	C1
	Water supply
	

	C2
	Wastewater disposal
	

	C3
	Power
	

	C4
	Communications
	

	SUBTOTAL FOR UTILITY CONNECTIONS:
	

	

	D
	EXTERNAL WORKS

	D1
	Fencing, if any
	

	SUBTOTAL FOR EXTERNAL WORKS:
	

	

	TOTAL FOR THE FPO
	


4.3.5
Breakdown of Overall Price for FPO 5 (Faroz/Trabzon)
	Breakdown of Overall Price for FPO

	Item No.
	Components
	Item Price (EURO)

	A
	SITE PREPARATION WORKS

	A1
	Site cleaning, removal of items and demolishing of existing buildings, if any
	

	A2
	Ground or R/C excavation, if any
	

	A3
	Gravel / rock fill, if any
	

	A4
	Concrete works
	

	SUBTOTAL FOR SITE PREPARATION WORKS:
	

	

	B
	MAIN WORKS

	B1
	Prefabricated office building
	

	B2
	Sidewalk
	

	B3
	Septic tank, if any
	

	SUBTOTAL FOR MAIN WORKS:
	

	

	C
	UTILITY CONNECTIONS

	C1
	Water supply
	

	C2
	Wastewater disposal
	

	C3
	Power
	

	C4
	Communications
	

	SUBTOTAL FOR UTILITY CONNECTIONS:
	

	

	D
	EXTERNAL WORKS

	D1
	Fencing, if any
	

	SUBTOTAL FOR EXTERNAL WORKS:
	

	

	TOTAL FOR THE FPO
	


4.3.6
Breakdown of Overall Price for FPO 6 (Beşikdüzü/Trabzon)
	Breakdown of Overall Price for FPO

	Item No.
	Components
	Item Price (EURO)

	A
	SITE PREPARATION WORKS

	A1
	Site cleaning, removal of items and demolishing of existing buildings, if any
	

	A2
	Ground or R/C excavation, if any
	

	A3
	Gravel / rock fill, if any
	

	A4
	Concrete works
	

	SUBTOTAL FOR SITE PREPARATION WORKS:
	

	

	B
	MAIN WORKS

	B1
	Prefabricated office building
	

	B2
	Sidewalk
	

	B3
	Septic tank, if any
	

	SUBTOTAL FOR MAIN WORKS:
	

	

	C
	UTILITY CONNECTIONS

	C1
	Water supply
	

	C2
	Wastewater disposal
	

	C3
	Power
	

	C4
	Communications
	

	SUBTOTAL FOR UTILITY CONNECTIONS:
	

	

	D
	EXTERNAL WORKS

	D1
	Fencing, if any
	

	SUBTOTAL FOR EXTERNAL WORKS:
	

	

	TOTAL FOR THE FPO
	


4.3.7
Breakdown of Overall Price for FPO 7 (Giresun)
	Breakdown of Overall Price for FPO

	Item No.
	Components
	Item Price (EURO)

	A
	SITE PREPARATION WORKS

	A1
	Site cleaning, removal of items and demolishing of existing buildings, if any
	

	A2
	Ground or R/C excavation, if any
	

	A3
	Gravel / rock fill, if any
	

	A4
	Concrete works
	

	SUBTOTAL FOR SITE PREPARATION WORKS:
	

	

	B
	MAIN WORKS

	B1
	Prefabricated office building
	

	B2
	Sidewalk
	

	B3
	Septic tank, if any
	

	SUBTOTAL FOR MAIN WORKS:
	

	

	C
	UTILITY CONNECTIONS

	C1
	Water supply
	

	C2
	Wastewater disposal
	

	C3
	Power
	

	C4
	Communications
	

	SUBTOTAL FOR UTILITY CONNECTIONS:
	

	

	D
	EXTERNAL WORKS

	D1
	Fencing, if any
	

	SUBTOTAL FOR EXTERNAL WORKS:
	

	

	TOTAL FOR THE FPO
	


4.3.8
Breakdown of Overall Price for FPO 8 (Kışlaönü/Perşembe/Ordu)
	Breakdown of Overall Price for FPO

	Item No.
	Components
	Item Price (EURO)

	A
	SITE PREPARATION WORKS

	A1
	Site cleaning, removal of items and demolishing of existing buildings, if any
	

	A2
	Ground or R/C excavation, if any
	

	A3
	Gravel / rock fill, if any
	

	A4
	Concrete works
	

	SUBTOTAL FOR SITE PREPARATION WORKS:
	

	

	B
	MAIN WORKS

	B1
	Prefabricated office building
	

	B2
	Sidewalk
	

	B3
	Septic tank, if any
	

	SUBTOTAL FOR MAIN WORKS:
	

	

	C
	UTILITY CONNECTIONS

	C1
	Water supply
	

	C2
	Wastewater disposal
	

	C3
	Power
	

	C4
	Communications
	

	SUBTOTAL FOR UTILITY CONNECTIONS:
	

	

	D
	EXTERNAL WORKS

	D1
	Fencing, if any
	

	SUBTOTAL FOR EXTERNAL WORKS:
	

	

	TOTAL FOR THE FPO
	


4.3.9
Breakdown of Overall Price for FPO 9 (Ünye/Ordu)
	Breakdown of Overall Price for FPO

	Item No.
	Components
	Item Price (EURO)

	A
	SITE PREPARATION WORKS

	A1
	Site cleaning, removal of items and demolishing of existing buildings, if any
	

	A2
	Ground or R/C excavation, if any
	

	A3
	Gravel / rock fill, if any
	

	A4
	Concrete works
	

	SUBTOTAL FOR SITE PREPARATION WORKS:
	

	

	B
	MAIN WORKS

	B1
	Prefabricated office building
	

	B2
	Sidewalk
	

	B3
	Septic tank, if any
	

	SUBTOTAL FOR MAIN WORKS:
	

	

	C
	UTILITY CONNECTIONS

	C1
	Water supply
	

	C2
	Wastewater disposal
	

	C3
	Power
	

	C4
	Communications
	

	SUBTOTAL FOR UTILITY CONNECTIONS:
	

	

	D
	EXTERNAL WORKS

	D1
	Fencing, if any
	

	SUBTOTAL FOR EXTERNAL WORKS:
	

	

	TOTAL FOR THE FPO
	


4.3.10
Breakdown of Overall Price for FPO 10 (Samsun)
	Breakdown of Overall Price for FPO

	Item No.
	Components
	Item Price (EURO)

	A
	SITE PREPARATION WORKS

	A1
	Site cleaning, removal of items and demolishing of existing buildings, if any
	

	A2
	Ground or R/C excavation, if any
	

	A3
	Gravel / rock fill, if any
	

	A4
	Concrete works
	

	SUBTOTAL FOR SITE PREPARATION WORKS:
	

	

	B
	MAIN WORKS

	B1
	Prefabricated office building
	

	B2
	Sidewalk
	

	B3
	Septic tank, if any
	

	SUBTOTAL FOR MAIN WORKS:
	

	

	C
	UTILITY CONNECTIONS

	C1
	Water supply
	

	C2
	Wastewater disposal
	

	C3
	Power
	

	C4
	Communications
	

	SUBTOTAL FOR UTILITY CONNECTIONS:
	

	

	D
	EXTERNAL WORKS

	D1
	Fencing, if any
	

	SUBTOTAL FOR EXTERNAL WORKS:
	

	

	TOTAL FOR THE FPO
	


4.3.11
Breakdown of Overall Price for FPO 11 (Yakakent/Samsun)
	Breakdown of Overall Price for FPO

	Item No.
	Components
	Item Price (EURO)

	A
	SITE PREPARATION WORKS

	A1
	Site cleaning, removal of items and demolishing of existing buildings, if any
	

	A2
	Ground or R/C excavation, if any
	

	A3
	Gravel / rock fill, if any
	

	A4
	Concrete works
	

	SUBTOTAL FOR SITE PREPARATION WORKS:
	

	

	B
	MAIN WORKS

	B1
	Prefabricated office building
	

	B2
	Sidewalk
	

	B3
	Septic tank, if any
	

	SUBTOTAL FOR MAIN WORKS:
	

	

	C
	UTILITY CONNECTIONS

	C1
	Water supply
	

	C2
	Wastewater disposal
	

	C3
	Power
	

	C4
	Communications
	

	SUBTOTAL FOR UTILITY CONNECTIONS:
	

	

	D
	EXTERNAL WORKS

	D1
	Fencing, if any
	

	SUBTOTAL FOR EXTERNAL WORKS:
	

	

	TOTAL FOR THE FPO
	


4.3.12
Breakdown of Overall Price for FPO 12 (Sinop)
	Breakdown of Overall Price for FPO

	Item No.
	Components
	Item Price (EURO)

	A
	SITE PREPARATION WORKS

	A1
	Site cleaning, removal of items and demolishing of existing buildings, if any
	

	A2
	Ground or R/C excavation, if any
	

	A3
	Gravel / rock fill, if any
	

	A4
	Concrete works
	

	SUBTOTAL FOR SITE PREPARATION WORKS:
	

	

	B
	MAIN WORKS

	B1
	Prefabricated office building
	

	B2
	Sidewalk
	

	B3
	Septic tank, if any
	

	SUBTOTAL FOR MAIN WORKS:
	

	

	C
	UTILITY CONNECTIONS

	C1
	Water supply
	

	C2
	Wastewater disposal
	

	C3
	Power
	

	C4
	Communications
	

	SUBTOTAL FOR UTILITY CONNECTIONS:
	

	

	D
	EXTERNAL WORKS

	D1
	Fencing, if any
	

	SUBTOTAL FOR EXTERNAL WORKS:
	

	

	TOTAL FOR THE FPO
	


4.3.13
Breakdown of Overall Price for FPO 13 (İnebolu/Kastamonu)
	Breakdown of Overall Price for FPO

	Item No.
	Components
	Item Price (EURO)

	A
	SITE PREPARATION WORKS

	A1
	Site cleaning, removal of items and demolishing of existing buildings, if any
	

	A2
	Ground or R/C excavation, if any
	

	A3
	Gravel / rock fill, if any
	

	A4
	Concrete works
	

	SUBTOTAL FOR SITE PREPARATION WORKS:
	

	

	B
	MAIN WORKS

	B1
	Prefabricated office building
	

	B2
	Sidewalk
	

	B3
	Septic tank, if any
	

	SUBTOTAL FOR MAIN WORKS:
	

	

	C
	UTILITY CONNECTIONS

	C1
	Water supply
	

	C2
	Wastewater disposal
	

	C3
	Power
	

	C4
	Communications
	

	SUBTOTAL FOR UTILITY CONNECTIONS:
	

	

	D
	EXTERNAL WORKS

	D1
	Fencing, if any
	

	SUBTOTAL FOR EXTERNAL WORKS:
	

	

	TOTAL FOR THE FPO
	


4.3.14
Breakdown of Overall Price for FPO 14 (Bozhane/Ereğli/Zonguldak)
	Breakdown of Overall Price for FPO

	Item No.
	Components
	Item Price (EURO)

	A
	SITE PREPARATION WORKS

	A1
	Site cleaning, removal of items and demolishing of existing buildings, if any
	

	A2
	Ground or R/C excavation, if any
	

	A3
	Gravel / rock fill, if any
	

	A4
	Concrete works
	

	SUBTOTAL FOR SITE PREPARATION WORKS:
	

	

	B
	MAIN WORKS

	B1
	Prefabricated office building
	

	B2
	Sidewalk
	

	B3
	Septic tank, if any
	

	SUBTOTAL FOR MAIN WORKS:
	

	

	C
	UTILITY CONNECTIONS

	C1
	Water supply
	

	C2
	Wastewater disposal
	

	C3
	Power
	

	C4
	Communications
	

	SUBTOTAL FOR UTILITY CONNECTIONS:
	

	

	D
	EXTERNAL WORKS

	D1
	Fencing, if any
	

	SUBTOTAL FOR EXTERNAL WORKS:
	

	

	TOTAL FOR THE FPO
	


4.3.15
Breakdown of Overall Price for FPO 15 (Yenimahalle/Karasu/Sakarya)
	Breakdown of Overall Price for FPO

	Item No.
	Components
	Item Price (EURO)

	A
	SITE PREPARATION WORKS

	A1
	Site cleaning, removal of items and demolishing of existing buildings, if any
	

	A2
	Ground or R/C excavation, if any
	

	A3
	Gravel / rock fill, if any
	

	A4
	Concrete works
	

	SUBTOTAL FOR SITE PREPARATION WORKS:
	

	

	B
	MAIN WORKS

	B1
	Prefabricated office building
	

	B2
	Sidewalk
	

	B3
	Septic tank, if any
	

	SUBTOTAL FOR MAIN WORKS:
	

	

	C
	UTILITY CONNECTIONS

	C1
	Water supply
	

	C2
	Wastewater disposal
	

	C3
	Power
	

	C4
	Communications
	

	SUBTOTAL FOR UTILITY CONNECTIONS:
	

	

	D
	EXTERNAL WORKS

	D1
	Fencing, if any
	

	SUBTOTAL FOR EXTERNAL WORKS:
	

	

	TOTAL FOR THE FPO
	


4.3.16
Breakdown of Overall Price for FPO 16 (Kefken/Kandıra/Kocaeli)
	Breakdown of Overall Price for FPO

	Item No.
	Components
	Item Price (EURO)

	A
	SITE PREPARATION WORKS

	A1
	Site cleaning, removal of items and demolishing of existing buildings, if any
	

	A2
	Ground or R/C excavation, if any
	

	A3
	Gravel / rock fill, if any
	

	A4
	Concrete works
	

	SUBTOTAL FOR SITE PREPARATION WORKS:
	

	

	B
	MAIN WORKS

	B1
	Prefabricated office building
	

	B2
	Sidewalk
	

	B3
	Septic tank, if any
	

	SUBTOTAL FOR MAIN WORKS:
	

	

	C
	UTILITY CONNECTIONS

	C1
	Water supply
	

	C2
	Wastewater disposal
	

	C3
	Power
	

	C4
	Communications
	

	SUBTOTAL FOR UTILITY CONNECTIONS:
	

	

	D
	EXTERNAL WORKS

	D1
	Fencing, if any
	

	SUBTOTAL FOR EXTERNAL WORKS:
	

	

	TOTAL FOR THE FPO
	


4.3.17
Breakdown of Overall Price for FPO 17 (Şile/İstanbul)
	Breakdown of Overall Price for FPO

	Item No.
	Components
	Item Price (EURO)

	A
	SITE PREPARATION WORKS

	A1
	Site cleaning, removal of items and demolishing of existing buildings, if any
	

	A2
	Ground or R/C excavation, if any
	

	A3
	Gravel / rock fill, if any
	

	A4
	Concrete works
	

	SUBTOTAL FOR SITE PREPARATION WORKS:
	

	

	B
	MAIN WORKS

	B1
	Prefabricated office building
	

	B2
	Sidewalk
	

	B3
	Septic tank, if any
	

	SUBTOTAL FOR MAIN WORKS:
	

	

	C
	UTILITY CONNECTIONS

	C1
	Water supply
	

	C2
	Wastewater disposal
	

	C3
	Power
	

	C4
	Communications
	

	SUBTOTAL FOR UTILITY CONNECTIONS:
	

	

	D
	EXTERNAL WORKS

	D1
	Fencing, if any
	

	SUBTOTAL FOR EXTERNAL WORKS:
	

	

	TOTAL FOR THE FPO
	


4.3.18
Breakdown of Overall Price for FPO 18 (Rumelifeneri/İstanbul)
	Breakdown of Overall Price for FPO

	Item No.
	Components
	Item Price (EURO)

	A
	SITE PREPARATION WORKS

	A1
	Site cleaning, removal of items and demolishing of existing buildings, if any
	

	A2
	Ground or R/C excavation, if any
	

	A3
	Gravel / rock fill, if any
	

	A4
	Concrete works
	

	SUBTOTAL FOR SITE PREPARATION WORKS:
	

	

	B
	MAIN WORKS

	B1
	Prefabricated office building
	

	B2
	Sidewalk
	

	B3
	Septic tank, if any
	

	SUBTOTAL FOR MAIN WORKS:
	

	

	C
	UTILITY CONNECTIONS

	C1
	Water supply
	

	C2
	Wastewater disposal
	

	C3
	Power
	

	C4
	Communications
	

	SUBTOTAL FOR UTILITY CONNECTIONS:
	

	

	D
	EXTERNAL WORKS

	D1
	Fencing, if any
	

	SUBTOTAL FOR EXTERNAL WORKS:
	

	

	TOTAL FOR THE FPO
	


4.3.19
Breakdown of Overall Price for FPO 19 (Silivri/İstanbul)
	Breakdown of Overall Price for FPO

	Item No.
	Components
	Item Price (EURO)

	A
	SITE PREPARATION WORKS

	A1
	Site cleaning, removal of items and demolishing of existing buildings, if any
	

	A2
	Ground or R/C excavation, if any
	

	A3
	Gravel / rock fill, if any
	

	A4
	Concrete works
	

	SUBTOTAL FOR SITE PREPARATION WORKS:
	

	

	B
	MAIN WORKS

	B1
	Prefabricated office building
	

	B2
	Sidewalk
	

	B3
	Septic tank, if any
	

	SUBTOTAL FOR MAIN WORKS:
	

	

	C
	UTILITY CONNECTIONS

	C1
	Water supply
	

	C2
	Wastewater disposal
	

	C3
	Power
	

	C4
	Communications
	

	SUBTOTAL FOR UTILITY CONNECTIONS:
	

	

	D
	EXTERNAL WORKS

	D1
	Fencing, if any
	

	SUBTOTAL FOR EXTERNAL WORKS:
	

	

	TOTAL FOR THE FPO
	


4.3.20
Breakdown of Overall Price for FPO 20 (İğneada/Kırklareli)
	Breakdown of Overall Price for FPO

	Item No.
	Components
	Item Price (EURO)

	A
	SITE PREPARATION WORKS

	A1
	Site cleaning, removal of items and demolishing of existing buildings, if any
	

	A2
	Ground or R/C excavation, if any
	

	A3
	Gravel / rock fill, if any
	

	A4
	Concrete works
	

	SUBTOTAL FOR SITE PREPARATION WORKS:
	

	

	B
	MAIN WORKS

	B1
	Prefabricated office building
	

	B2
	Sidewalk
	

	B3
	Septic tank, if any
	

	SUBTOTAL FOR MAIN WORKS:
	

	

	C
	UTILITY CONNECTIONS

	C1
	Water supply
	

	C2
	Wastewater disposal
	

	C3
	Power
	

	C4
	Communications
	

	SUBTOTAL FOR UTILITY CONNECTIONS:
	

	

	D
	EXTERNAL WORKS

	D1
	Fencing, if any
	

	SUBTOTAL FOR EXTERNAL WORKS:
	

	

	TOTAL FOR THE FPO
	


4.3.21
Breakdown of Overall Price for FPO 21 (Kumbağ/Tekirdağ)
	Breakdown of Overall Price for FPO

	Item No.
	Components
	Item Price (EURO)

	A
	SITE PREPARATION WORKS

	A1
	Site cleaning, removal of items and demolishing of existing buildings, if any
	

	A2
	Ground or R/C excavation, if any
	

	A3
	Gravel / rock fill, if any
	

	A4
	Concrete works
	

	SUBTOTAL FOR SITE PREPARATION WORKS:
	

	

	B
	MAIN WORKS

	B1
	Prefabricated office building
	

	B2
	Sidewalk
	

	B3
	Septic tank, if any
	

	SUBTOTAL FOR MAIN WORKS:
	

	

	C
	UTILITY CONNECTIONS

	C1
	Water supply
	

	C2
	Wastewater disposal
	

	C3
	Power
	

	C4
	Communications
	

	SUBTOTAL FOR UTILITY CONNECTIONS:
	

	

	D
	EXTERNAL WORKS

	D1
	Fencing, if any
	

	SUBTOTAL FOR EXTERNAL WORKS:
	

	

	TOTAL FOR THE FPO
	


4.3.22
Breakdown of Overall Price for FPO 22 (Karşıyaka/Erdek/Balıkesir)
	Breakdown of Overall Price for FPO

	Item No.
	Components
	Item Price (EURO)

	A
	SITE PREPARATION WORKS

	A1
	Site cleaning, removal of items and demolishing of existing buildings, if any
	

	A2
	Ground or R/C excavation, if any
	

	A3
	Gravel / rock fill, if any
	

	A4
	Concrete works
	

	SUBTOTAL FOR SITE PREPARATION WORKS:
	

	

	B
	MAIN WORKS

	B1
	Prefabricated office building
	

	B2
	Sidewalk
	

	B3
	Septic tank, if any
	

	SUBTOTAL FOR MAIN WORKS:
	

	

	C
	UTILITY CONNECTIONS

	C1
	Water supply
	

	C2
	Wastewater disposal
	

	C3
	Power
	

	C4
	Communications
	

	SUBTOTAL FOR UTILITY CONNECTIONS:
	

	

	D
	EXTERNAL WORKS

	D1
	Fencing, if any
	

	SUBTOTAL FOR EXTERNAL WORKS:
	

	

	TOTAL FOR THE FPO
	


4.3.23
Breakdown of Overall Price for FPO 23 (Gemlik/Bursa)
	Breakdown of Overall Price for FPO

	Item No.
	Components
	Item Price (EURO)

	A
	SITE PREPARATION WORKS

	A1
	Site cleaning, removal of items and demolishing of existing buildings, if any
	

	A2
	Ground or R/C excavation, if any
	

	A3
	Gravel / rock fill, if any
	

	A4
	Concrete works
	

	SUBTOTAL FOR SITE PREPARATION WORKS:
	

	

	B
	MAIN WORKS

	B1
	Prefabricated office building
	

	B2
	Sidewalk
	

	B3
	Septic tank, if any
	

	SUBTOTAL FOR MAIN WORKS:
	

	

	C
	UTILITY CONNECTIONS

	C1
	Water supply
	

	C2
	Wastewater disposal
	

	C3
	Power
	

	C4
	Communications
	


	SUBTOTAL FOR UTILITY CONNECTIONS:
	

	

	D
	EXTERNAL WORKS

	D1
	Fencing, if any
	

	SUBTOTAL FOR EXTERNAL WORKS:
	

	

	TOTAL FOR THE FPO
	


4.3.24
Breakdown of Overall Price for FPO 24 (Samalıdere/Yalova)
	Breakdown of Overall Price for FPO

	Item No.
	Components
	Item Price (EURO)

	A
	SITE PREPARATION WORKS

	A1
	Site cleaning, removal of items and demolishing of existing buildings, if any
	

	A2
	Ground or R/C excavation, if any
	

	A3
	Gravel / rock fill, if any
	

	A4
	Concrete works
	

	SUBTOTAL FOR SITE PREPARATION WORKS:
	

	

	B
	MAIN WORKS

	B1
	Prefabricated office building
	

	B2
	Sidewalk
	

	B3
	Septic tank, if any
	

	SUBTOTAL FOR MAIN WORKS:
	

	

	C
	UTILITY CONNECTIONS

	C1
	Water supply
	

	C2
	Wastewater disposal
	

	C3
	Power
	

	C4
	Communications
	

	SUBTOTAL FOR UTILITY CONNECTIONS:
	

	

	D
	EXTERNAL WORKS

	D1
	Fencing, if any
	

	SUBTOTAL FOR EXTERNAL WORKS:
	

	

	TOTAL FOR THE FPO
	


4.3.25
Breakdown of Overall Price for FPO 25 (Yeniköy/Ezine/Çanakkale)
	Breakdown of Overall Price for FPO

	Item No.
	Components
	Item Price (EURO)

	A
	SITE PREPARATION WORKS

	A1
	Site cleaning, removal of items and demolishing of existing buildings, if any
	

	A2
	Ground or R/C excavation, if any
	

	A3
	Gravel / rock fill, if any
	

	A4
	Concrete works
	

	SUBTOTAL FOR SITE PREPARATION WORKS:
	

	

	B
	MAIN WORKS

	B1
	Prefabricated office building
	

	B2
	Sidewalk
	

	B3
	Septic tank, if any
	

	SUBTOTAL FOR MAIN WORKS:
	

	

	C
	UTILITY CONNECTIONS

	C1
	Water supply
	

	C2
	Wastewater disposal
	

	C3
	Power
	

	C4
	Communications
	

	SUBTOTAL FOR UTILITY CONNECTIONS:
	

	

	D
	EXTERNAL WORKS

	D1
	Fencing, if any
	

	SUBTOTAL FOR EXTERNAL WORKS:
	

	

	TOTAL FOR THE FPO
	


4.3.26
Breakdown of Overall Price for FPO 26 (Güzelbahçe/Merkez/İzmir)
	Breakdown of Overall Price for FPO

	Item No.
	Components
	Item Price (EURO)

	A
	SITE PREPARATION WORKS

	A1
	Site cleaning, removal of items and demolishing of existing buildings, if any
	

	A2
	Ground or R/C excavation, if any
	

	A3
	Gravel / rock fill, if any
	

	A4
	Concrete works
	

	SUBTOTAL FOR SITE PREPARATION WORKS:
	

	

	B
	MAIN WORKS

	B1
	Prefabricated office building
	

	B2
	Sidewalk
	

	B3
	Septic tank, if any
	

	SUBTOTAL FOR MAIN WORKS:
	

	

	C
	UTILITY CONNECTIONS

	C1
	Water supply
	

	C2
	Wastewater disposal
	

	C3
	Power
	

	C4
	Communications
	

	SUBTOTAL FOR UTILITY CONNECTIONS:
	

	

	D
	EXTERNAL WORKS

	D1
	Fencing, if any
	

	SUBTOTAL FOR EXTERNAL WORKS:
	

	

	TOTAL FOR THE FPO
	


4.3.27
Breakdown of Overall Price for FPO 27 (Güllük/Milas/Muğla)
	Breakdown of Overall Price for FPO

	Item No.
	Components
	Item Price (EURO)

	A
	SITE PREPARATION WORKS

	A1
	Site cleaning, removal of items and demolishing of existing buildings, if any
	

	A2
	Ground or R/C excavation, if any
	

	A3
	Gravel / rock fill, if any
	

	A4
	Concrete works
	

	SUBTOTAL FOR SITE PREPARATION WORKS:
	

	

	B
	MAIN WORKS

	B1
	Prefabricated office building
	

	B2
	Sidewalk
	

	B3
	Septic tank, if any
	

	SUBTOTAL FOR MAIN WORKS:
	

	

	C
	UTILITY CONNECTIONS

	C1
	Water supply
	

	C2
	Wastewater disposal
	

	C3
	Power
	

	C4
	Communications
	

	SUBTOTAL FOR UTILITY CONNECTIONS:
	

	

	D
	EXTERNAL WORKS

	D1
	Fencing, if any
	

	SUBTOTAL FOR EXTERNAL WORKS:
	

	

	TOTAL FOR THE FPO
	


4.3.28
Breakdown of Overall Price for FPO 28 (Karataş/Adana)
	Breakdown of Overall Price for FPO

	Item No.
	Components
	Item Price (EURO)

	A
	SITE PREPARATION WORKS

	A1
	Site cleaning, removal of items and demolishing of existing buildings, if any
	

	A2
	Ground or R/C excavation, if any
	

	A3
	Gravel / rock fill, if any
	

	A4
	Concrete works
	

	SUBTOTAL FOR SITE PREPARATION WORKS:
	

	

	B
	MAIN WORKS

	B1
	Prefabricated office building
	

	B2
	Sidewalk
	

	B3
	Septic tank, if any
	

	SUBTOTAL FOR MAIN WORKS:
	

	

	C
	UTILITY CONNECTIONS

	C1
	Water supply
	

	C2
	Wastewater disposal
	

	C3
	Power
	

	C4
	Communications
	

	SUBTOTAL FOR UTILITY CONNECTIONS:
	

	

	D
	EXTERNAL WORKS

	D1
	Fencing, if any
	

	SUBTOTAL FOR EXTERNAL WORKS:
	

	

	TOTAL FOR THE FPO
	


4.3.29
Breakdown of Overall Price for FPO 29 (İskenderun/Hatay)
	Breakdown of Overall Price for FPO

	Item No.
	Components
	Item Price (EURO)

	A
	SITE PREPARATION WORKS

	A1
	Site cleaning, removal of items and demolishing of existing buildings, if any
	

	A2
	Ground or R/C excavation, if any
	

	A3
	Gravel / rock fill, if any
	

	A4
	Concrete works
	

	SUBTOTAL FOR SITE PREPARATION WORKS:
	

	

	B
	MAIN WORKS

	B1
	Prefabricated office building
	

	B2
	Sidewalk
	

	B3
	Septic tank, if any
	

	SUBTOTAL FOR MAIN WORKS:
	

	

	C
	UTILITY CONNECTIONS

	C1
	Water supply
	

	C2
	Wastewater disposal
	

	C3
	Power
	

	C4
	Communications
	

	SUBTOTAL FOR UTILITY CONNECTIONS:
	

	

	D
	EXTERNAL WORKS

	D1
	Fencing, if any
	

	SUBTOTAL FOR EXTERNAL WORKS:
	

	

	TOTAL FOR THE FPO
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